

**ADDENDUM NO. TWO (2)**  
**TOWN OF BRASELTON**  
**MULBERRY RIVER STREAM RESTORATION PROJECT**  
**RFB 2021-MR**  
**GEFA PROJECT NUMBER DWDRA20001**  
**EMI PROJECT NUMBER 07-053**  
**ISSUED NOVEMBER 15, 2021**

---

---

**Clarifications**

The following are clarifications based on questions received.

1. **Addendum #1, issued 12 Nov 2021, clarification #7 and #8: Per these clarifications there will now be no work performed along river left due to the lack of easement acquisition/permission from the Township of Mulberry Park HOA. There is a substantial amount of work shown for river left on drawing pages Grade-2 and Grade-3. The current design (as provided on same sheets) requires realignment of the Mulberry River onto what is presently the floodplain of river left. Please clarify intent and/or provide revised design to address the exclusion of work on river left from stations 0+00 through 14+25.**

**Response:** At this time, we recommend the respective bidders to bid the project as currently proposed with work to be completed on river left from station 0+00 through 14+25. Bidders to anticipate hauling excess dirt from the river left work, and if a stream crossing for hauling is not allowed, assume access will be provided through the open space of the Township of Mulberry Park. Post bid, the Town will investigate the option of negotiating the easement with the Township of Mulberry Park HOA, and/or Engineering 303 and the Town will work with the winning bidder to revise the plans to eliminate work along river left and adjust the project scope and bid accordingly.

END OF ADDENDUM NO. 2

Z:\PROJECTS\07\07053-Braselton-Streambank\Design Stage\DS18-Specifications\Addendum 2\_11152021.docx